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Part 1 - GENERAL CONDITIONS

Item ITEM DESCRIPTION
Weeks MEJA Total Weeks HOGAN Total

JOBSITE STAFF
1.01 Project Executive 20 $40,000.00 -
1.02 Project Manager 40 $100,000.00 52 143,556.00$  
1.03 Assistant Project Manager 20 $30,000.00 52 70,658.00$  
1.04 Assistant Project Manager -$  
1.05 Site Superintendent 65 $162,500.00 52 155,031.00$  
1.06 Assistant Site Superintendent 20 $30,000.00 52 38,500.00$  
1.07 Quality Control Manager/Loss Control 10 $10,000.00 -$  
1.08 Scheduler 4 $4,000.00 -$  
1.09 Safety Coordinator 8 $12,000.00 52 8,470.00$  
1.10 Cost Estimator 4 $8,000.00 -$  
1.11 Assistant Cost Estimator -$  
1.12 Purchasing Administration / Accountant 10 $15,000.00 52 57,120.00$  

PROJECT TRANSPORTATION / TRAVEL
1.13 Project Manager Vehicle / truck expense 20 $2,000.00 -$  
1.14 Superintendent Vechicle / truck expense 65 $6,500.00 52 17,667.00$  
1.15 Vehicle / Truck Maintenance -$  
1.16 Project related travel / subsistence expense 52 5,618.00$  
1.17 Relocation / lodging expenses -$  
1.18 Other (Describe) -$  

TEMPORARY FACILITIES
1.19 Site Office 50 $12,500.00 52 4,813.00$  
1.20 Mobilize / Demobilize -$  
1.21 Telephone to site office 50 $5,000.00 52 3,002.00$  
1.22 Computers to site office 50 $2,500.00 -$  
1.23 Software licenses 50 $2,500.00 -$  
1.24 Photocopiers to site office 50 $2,500.00 52 2,354.00$  
1.25 Fax Machine to site office -$  
1.26 Site Office Supplies 50 $2,500.00 52 2,354.00$  
1.27 Site office Radios -$  
1.28 Office furniture to site office 50 $2,500.00 -$  
1.29 Site Toilets 50 $15,000.00 52 4,708.00$  
1.30 Temporary Power (Site Office Only) 50 $6,000.00 52 1,766.00$  
1.31 Temporary Water and Ice (Site Office) 50 $2,500.00 52 1,177.00$  

PART 1 - TOTAL 473,500$  516,794$  
PART 2 - GENERAL REQUIREMENTS

Description
A. 

Quantity

H. 
Total

(C + E + G)

A. 
Quantity

H. 
Total

(C + E + G)
CONSTRUCTION TEMPORARY FACILITIES

2.01 Small Tools & Supplies 50 $15,000.00 52 2,675.00$  
2.02 Temporary Tool Storage 50 $12,500.00 -$  
2.03 Temporary stairs and ladders -$  
2.04 Temporary Hoist Facilities -$  
2.05 Protect & Maintain hoist -$  
2.06 Hoist Signal System -$  
2.07 Operator Hoist time -$  
2.08 Scaffolding -$  
2.09 Crane Rentals -$  
2.10 Crane Operator -$  
2.11 Storage Trailer 50 $5,000.00 -$  
2.12 Laydown Yard Rental -$  

TEMPORARY UTILITIES
2.13 Temporary electrical power 15 $9,000.00 12 12,454.00$  
2.14 Temporary water 15 $1,500.00 12 1,589.00$  
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CLEAN UP
2.16 Trash Haul-Off/Dumpster 65 $27,625.00 208 21,186.00$                     
2.17 Daily Clean-up 65 $13,000.00 52 4,937.00$                       
2.18 Final Cleaning $28,000.00 35907 14,123.00$                     
2.19 Laborers 50 $35,000.00

PROTECTION & SAFETY
2.20 Safety Equipment/First Aid 15 $1,500.00 12 997.00$                           
2.21 Fire extinguishers 15 $300.00 12 188.00$                           
2.22 Protect finishes 10 $1,500.00
2.23 Temporary site fences & barricades 15 $12,000.00

SECURITY
2.24 Job Site Security 40 $8,000.00
2.25 Watchman/Security 40 $60,000.00

MISCELLANEOUS
2.26 Progress Photographs 1 $6,500.00
2.27 Project Sign 1 $1,200.00 1 803.00$                           
2.28 Ceremonies - ground breaking etc. 1 $2,500.00
2.29 Close out Documents 1 $4,000.00
2.30 Commissioning 1 $5,000.00

PERMITS / INSURANCES / BONDS
2.31 Building Permit
2.32 Testing & Inspections
2.33 General Liability Insurance 1 $12,780.00 1 71,826.00$                     
2.34 Worker's Comp Insurance 1 $7,345.00 -$                                 
2.35 Comprehensive Auto Liability 1 $2,575.00 -$                                 
2.36 Unbrella Excess Liability Insurance 1 $5,450.00 -$                                 
2.37 Performance & Payment Bonds 1 $88,000.00 1 73,960.00$                     

-$                                 
PART 2 - TOTAL 365,275.00$                         204,738.00$                   

Total cost of GC / GR's 838,775.00$                         721,532.00$                 
Add fee % to GC / GR cost 3% 25,163.25$                        2.75% 19,842.13$                   

GC Fee on construction cost $15.3M 3% 459,000.00$                         2.75% 420,750.00$                   

Pre-construction Cost 15,000.00$                           25,511.00$                   

Pre-construction cost plus fee 3% 450.00$                             2.75% 701.55$                        

1,338,388.25$           1,188,336.68$      

BY CLIENT BY CLIENT
BY THIRD PARTY BY THIRD PARTY
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